



PUEBLO COUNTY, COLORADO

Runyon Field Lighting Project

Bid No. IFB No. 24-01 -

Bid Opening Date: February 2, 2024

Berwick Electric	ROI	Morton Electric	H.W. Houston
------------------	-----	-----------------	--------------

	UNIT	TOTAL	TOTAL	TOTAL	TOTAL
DESCRIPTION	PRICE	PRICE	PRICE	PRICE	PRICE
TURNKEY PROJECT					
Corsetino LED light Retrofit:					
Lump Sum Cost for Corsetino LED Light Retrofit:	LS	\$99,290.00	\$33,710.00	\$85,513.00	No Bid
Estimated Delivery Time for LED light Retrofit Product to on Site in Weeks:	Wks	8 to 12 weeks from NTP	8 weeks from NTP	8 to 12 weeks from NTP	
Corsetino LED light Replacement:					
Lump Sum Cost for Corsetino LED Light Replacement:	LS	No bid		No bid	\$92,910.00
Estimated Delivery Time for LED light Replacement Product to on Site in Weeks:	Wks				4 to 6 weeks from NTP
Warranty					5 years
Add-Alternative #1					
Corsetino Proposed Controls and Monitoring System:					
Lump sum Cost for Corsetino Control and Monitoring System:	LS	\$9,342.00		\$10,682.00	\$23,100.00
Estimated Delivery Time for Control and Monitoring System to on Site in Weeks:	Wks	8 to 12 weeks from NTP		8 to 12 weeks from NTP	4 to 6 weeks from NTP
Warranty					7 years
Add-Alternative #2					
Corsetino Proposed Up-Lighting System:					
Lump sum Cost for Corsetino Up-Lighting System:	LS	included in base bid		included in base bid	\$18,100.00
Estimated Delivery Time for Up-Lighting System to on Site in Weeks:	Wks	8 to 12 weeks from NTP		8 to 12 weeks from NTP	4 to 6 weeks from NTP
Warranty					7 years

Note: This bid has been awarded to the highlighted vendor above pending proposal final qualifications review/negotiation/agreement.