

**MEMORANDUM  
(April 15th, 2024)**

**COUNTY OF PUEBLO, COLORADO  
PUEBLO COUNTY DEPARTMENT OF ENGINEERING AND PUBLIC WORKS**

**ADDENDUM NO.2**

**ASPHALT OVERLAY 2024**

**For Which Bids have been rescheduled to be Opened at The Pueblo County Department of Engineering and Public Works Office, By 2:00 p.m., on Thursday the 25<sup>th</sup> day of April 2024.**

Following are changes to the Contract Specifications and Plans to be incorporated in the above-referenced Project. All other provisions and requirements are as originally set forth, remain in full force and are binding.

1. This modifies bid item 403-33742 to be switched from HMA Grading SX (75) (PG 64-28) to the 403-02000 *HMA Special* containing rPE plastics and compatibilizer per the technical specification. Name has been changed to HMA Special within the BID TAB to reflect this change.

This **Addendum No. 2** to the above project shall become part of the Contract Documents and shall be binding in all respects. The bidder shall permanently affix this **Addendum No. 2** to the Contract Documents and Specifications so it will be turned in with the bid. Bid proposals turned in not containing this Addendum are subject to immediate disqualification.

The undersigned bidder acknowledges receipt of this **Addendum No. 2**

Received by: \_\_\_\_\_

Firm Name: \_\_\_\_\_

Address: \_\_\_\_\_

Date \_\_\_\_\_

**BID SCHEDULE- ADDENDUM 2**

**2024 OVERLAY PROJECT**

The quantities shown are approximate only, and are for the purpose of bid comparison. Payment shall be based on the final measured quantities completed in place, EXCEPT those items designated as "lump sum", at the unit price quoted herein.

**BID TAB**

<b>ITEM</b>	<b>DESCRIPTION</b>	<b>UNIT</b>	<b>QUANTITY</b>	<b>Unit Price</b>	<b>TOTAL</b>
202-00240	Asphalt Removal- 2"	SY	55,158.40		
203-00010	Asphalt Removal- 1"	SY	26,224.00		
208-00007	Erosion Logs	LF	120.00		
208-00011	Erosion Control Bales	EA	40.00		
208-00205	Erosion Control Supervisor	HR	60.00		
210-04010	Adjust Manhole Cover	EA	40.00		
210-04050	Adjust Survey Monument	EA	30.00		
210-04050	Adjust Water Valve Box	EA	37.00		
204-00010	Hauling Millings to Pueblo County stockpile (West Yard)	TON	7,936.43		
403-02000	HMA Special	TON	6,445.89		
403-33751	HMA Grading S (75) (PG 64-22)	TON	11,632.19		
620-00020	Sanitary Facility	EA	1.00		
626-00000	Mobilization	LS	1.00		
627-00001	Pavement Marking	GAL	350.00		
630-00000	Flagging	HR	450.00		
630-00007	TC Inspection	Day	60.00		
630-00012	TC Management	Day	60.00		
630-00017	Traffic Control (Special)	LS	1.00		

**TOTAL PRICE:** \$ \_\_\_\_\_

**TOTAL BASE BID PRICE IN WORDS:**

---

---